
TFC Contract No. 18-099-000 
Terracon Consultants, Inc. 

Assignment No. 3 
Project No.: 16-003-5090 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
TERRACON CONSULTANTS, INC. 

TFC CONTRACT NO. 18-099-000 

ASSIGNMENT NO. 3 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 3 
(hereinafter referred to as "Assignment No. 3" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 7870 I 
(hereinafter referred to as "TFC") and Terracon Consultants, Inc., located at 5307 Industrial Oaks 
Boulevard, Suite 160, Austin, Texas 78753 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on the 
Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing construction materials observation and testing services 
for the cladding repairs project at the Lyndon Baines Johnson State Office Building Annex, located 
at 299 East 17th Street, Austin, Texas 7870 I (hereinafter referred to as the "Project"), as further 
depicted in "Exhibit A-3," PSP's IDIQ Assignment No. 3 Proposal dated June 28, 2018, attached 
hereto and incorporated herein for all purposes and consisting of eight (8) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 3 shall be 
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.3. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 3. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No 3 with its own forces unless otherwise specified. If the scope of services 
is less than $I 00,000.00, a HUB Subcontracting Plan ("HSP") is not required. If the scope of 
services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 11.2 
of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 3 shall not 
exceed the sum of Eleven Thousand One Hundred Twenty-Five and No/100 Dollars ($11,125.00). 
No more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
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previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 3, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-3." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Comract No. 18-099-000 
Tcrracon Consultants, Inc. 

Assignment No. 3 
Project No.: 16-003-5090 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

John S. Raff 

Interim Executive Director 

Date of execution: 

~ G.C. 

_lYUl_ Dir. 

~D.E.D. 

-------

TERRA CON CONSULTANTS, INC. 

By: _____________ _ 

James G. Bierschwale 

Vice President 

Date of execution: 
--------~ 
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EXHIBITA-3 

TFC Contract No. 18-099·000 
Terr.icon Consultants. Inc. 

Assignment No. 3 
Project No.: 16-003·5090 

PSP'S IDIQ ASSIGNMENT NO. 3 PROPOSAL DA TED JUNE 28, 2018 
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TFC Contract No 18·099·000 ExhibilA·3 Assignment No. 3 

June 28, 2018 lrerracan 
Mr. Daniel Yen 
Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

Telephone: 
Mobile: 
Email: 

Re: 

Dear Mr. Yen: 

512.463.8320 
512.872.9623 
daniel.yen@tfc.state.tx.us 

Construction Materials Observation and Testing Services 
LBJ State Office Building ~ Annex Cladding Repairs 
299 E. 17111 Street 
Austin, Texas 
Terracon Consultants Inc. Proposal No. P96181153- Revision 1 

Thank you for selecting Terracon Consultants Inc. to provide construction materials observation 
and testing services for the proposed LBJ State Office Building Annex Cladding Repairs project. 
This proposal outlines our understanding of the scope of services to be provided by Terracon and 
includes unit fees for services we anticipate will be required for this project. 

A. PROJECT INFORMATION 

We understand the project Is to Include construction repairs to the existing LBJ State Office 
Building Annex. The repairs include additional structural concrete at 14 columns and the 
application of weatherproofing sealant at granite joints. 

B. SCOPE OF SERVICES 

We anticipate providing the requested construction materials observation and testing services for 
this project on an •as requested• basis during construction. We will rely on the general contractor 
or his representative to notify us at least one business day in advance when the requested 
services are needed. Our proposed scope Includes the following field services: 

• Concrete (Section 1705.3) (Includes RelnfOtCing Steel Observation and Observaffon for Anchors cast 
In concrete) 

• Sealant Adhesion Testing (ASTM C1521-13) 

These services are described in greater detail in Exhibit B "Proposed Scope of Services for 
Construction Materials Observation and Testing". Our proposed scope of services and cost 
estimate are included in Exhibit C. 

Tenacor. Consultants, Inc 5307 Industrial Oaks Blvd, Sle. 160 Auslin, Texas 78735 
P 15121442-1122 F (5121442-1181 lerracC\n.com 

Gco1ccho1cnl • E11v1ronmcnlill • Con~tr11cl1on Matcr1al5 • filc1lil1cs 
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ExhibilA·3 l renebh 
Our proposed scope of services should be reviewed by the design professionals prior to the start of 
construction. If the design professionals determine that the proposed testing and observation scope 
Is inadequate, we would be happy to work with you In developing a scope and cost estimate to address 
the requested increase in scope. 

C. COMPENSATION 

Our scope of services will be determined by your authorization for specific services as requested by 
your project superintendent or other representative. Charges for our services will be based on the 
quantities of services provided and the unit rates shown on the attached "Exhibit c: Additional 
services that may be requested (but are not Included In the attached cost estimate) can be provided 
at the unit fees shown in the attached "Schedule of Services and Fees". The cost of our services will 
be determined by the construction schedule and the quantity of services provided. Based on our 
review of the construction plans and specifications and our experience with similar construction 
projects and information provided by the contractor, our fee estimate to provide the proposed scope 
of services is $11, 125. We recommend that a budget of $13,000 be established for these services. 

The construction schedule and sequencing will have a major impact on the testing/observation cost. 
We would be glad to visit with you at the appropriate time and revise the estimated cost presented in 
this proposal as necessary to meet the project needs. We appreciate the opportunity to provide this 
proposal and look forward to working with you and the rest of the project team. 

D. AUTHORIZATION 

We understand that authorization for services will be provided by the Texas Facilities Commission by 
issuing an Assignment under Texas Facilities Commission Contract No. 18-099-000. Services will be 
provided in accordance with the previously executed contract dated 8/24/2017. This proposal for 
services and accompanying Exhibits, Schedule of Services and Fees and the previously executed 
contract shall constitute the terms and conditions for our services to be performed for this project. 

We appreciate the opportunity to provide this proposal and look forward to working with you and the 
rest of the project team. 

Sincerely, 
Terracon Consultants Inc. 
(Finn Registration: n< F3272) 

RTS/DLP/ 
Attachments 

Responsive • Resourceful • Reliable 

David L Pickett, P. E. 
Department Manager, Construction Services 
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EXHIBITS 
PROPOSED SCOPE OF SERVICES FOR 

CONSTRUCTION MATERIALS OBSERVATION AND TESTING 
LBJ STATE OFFICE BUILDING· ANNEX CLADDING REPAIRS 

TERRACON PROPOSAL NO. P96181153- Revision 1 

The proposed scope of services provided by Terracon is described below. The purpose of these 
services is to observe requested components of the construction and conduct specific tests as 
requested by the Client to determine whether or not the materials and construction comply with the 
project requirements. These services are designed to provide a level of quality assurance (QA) for 
the client based upon the requested frequency and are not Intended to replace quality control tests 
and procedures required by the contractors and their suppliers. 

Terracon requires a complete set of construction plans and specifications approved for construction 
and any addenda or revisions approved during the construction process that would affect the 
construction related to the requested QA services. The Terracon scope of services may not meet all 
of the project requirements for construction observation and testing if the client retains Terracon to 
provide a lesser extent of services. The contractor has the responsibility to be familiar with the project 
requirements and to contact Terracon a minimum of 24 hours (one business day) prior to the time our 
services will be required. Terracon is not responsible for providing specified services If the client does 
not authorize Terracon to provide the services or if the contractor does not provide adequate 
notification for our scheduling purposes. 

Terracon will provide construction observations and testing services requested by the client as 
described in our ·scope of Services• in general accordance with the normal standard of care. Our 
scope of services does not Include any design, design review, construction safety, trench safety, 
construction supervision, or construction management services. Terracon personnel do not have the 
responsibility or authority to stop the contractor's work, or to accept or reject any construction materials 
or workmanship, even if they do not comply with the project requirements. 

Responsive • Resourceful • Reliable 
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EXHIBITB 
PROPOSED SCOPE OF SERVICES FOR 

CONSTRUCTION MATERIALS OBSERVATION AND TESTING 
LBJ STATE OFFICE BUILDING· ANNEX CLADDING REPAIRS 

TERRACON PROPOSAL NO. P96181153-Revision 1 

A brief summary of scope of services that Terracon typically provides is shown below. This scope Is 
based In part on the International Building Code special inspection requirements with some 
modifications. 

1. Sealant Adhesion Testing (ASTM C1521-13)-Terracon will perform field sealant adhesion 
tests in general conformance with ASTM C1521-13 Standard Practice for Evaluating Adhesion 
of Installed Weatherproofing Sealant Joints. Upon completion of the testing, Terracon will 
provide a field report documenting our findings. Up to ten adhesion tests can be performed for 
each site visit. The Contractor is responsible for providing access (e.g. via aerial lift platform) 
as well as repair of any destructive adhesion tests performed. 

2. Concrete (Section 1705.3)-The Terracon scope of services Includes sampling concrete, and 
conducting slump and concrete compressive strength tests. Terracon personnel do not have 
the authority to accept or reject concrete even If It does not comply with the project 
specifications. The contractor has the responsibility to reject concrete that does not comply 
with the specifications or Is unsuitable for use. Terracon will typically make 4-inch diameter, 
8-inch high cylinders for compressive strength testing whenever the aggregate size allows. 
When larger aggregate is used ln the concrete or when the client requires 6-inch diameter. 12-
lnch high cylinders, a surcharge will be applied for each cylinder made and tested. We will rely 
on the contractor or his concrete supplier to provide adequate facilities for Initial (and field) 
curing of test cylinders as required by ASTM C 31 test procedures. 

The Terracon scope of services also includes spot observations of the formwork dimensions 
and the reinforcing steel size, spacing, and configuration on a periodic basis prior to concrete 
placement. 

The Terracon scope of services related to anchors cast in concrete Includes verification of bolt 
diameter, length, shape, and embedment In concrete. The contractor has the responsibility to 
schedule this observation prior to placement of concrete. In those cases where anchor bolts 
are drilled and epoxied into existing concrete foundations, Terracon should be contacted to be 
present during Installation of the bolts in order to verify the bolt hole size, depth, and cleanliness 
as well as the application of epoxy and Installation of bolts. 

The Terracon scope of services does not include the following: continuous observation of 
concrete placement for proper application techniques, periodic observation of the maintenance 
of specified curing temperatures and/or techniques for constructed structures, review of the 
erection procedures and temporary bracing for precast concrete members or verification of ln
situ concrete strength prior to stressing of tendons in post-tensioned concrete and prior to 
removal of shores and forms from beams and structural slabs. 

Responsive • Resourceful • Reliable 
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ExhibitA-3 Ass"gnment No. 3 TFC Contract No 18-099-000 

P96181153 • Revision 1 
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EXHIBITC 
COST ESTIMATE FOR 

CONSTRUCTION MATERIALS TESTING SERVICES 
LBJ STATE OFFICE BUILDING· ANNEX CLADDING REPAIRS 

Terracon Proposal No. P96181153 • Revision 1 

Sealant Adhesion Observation/Testing 
Service Quantity Unit Unit Rate 
Inspection and Testing 5 Per Trip $ 1,400.00 
Subtotal, Sealant Adhesion 
This estimate Is based on 5 trips for sealant adhesion observation. 

Reinforcing Steel Observation 
Service Quantity Unit Unit Rate 
Engineering Technician, Regular Rate 20 Hour $ 50.00 
Enoineerina Technician, Overtime Rate 0 Hour $ 75.00 
Vehicle Trip Charge 5 Per Trip $ 40.00 
Subtotal, Reinforcing Steel 
This estimate is based on 5 trips for reinforcing steel observation. 

Concrete Observation/Testing 
Service Quantity Unit Unit Rate 
Engineering Technician, Regular Hours 20 Hour $ 50.00 
EnaineerinQ Technician, Overtime Hours 0 Hour $ 75.00 
Concrete Cylinders, <ASTM C31 & C39) 25 Each s 16.00 
Vehicle Trip Charae 10 Per Trip $ 40.00 
Cylinder Pick-Up 10 Hour $ 50.00 
Subtotal, Concrete 

Estimate 
$ 7,000.00 
$ 7,000.00 

Estimate 
$ 1,000 00 
$ -
$ 20000 
$ 1,200.00 

Estimate 
$ 1,000.00 
$ ------$ 40000 
$ 40000 
$ 50000 
$ 2,300.00 

This estimate Is based on 5 trips for concrete observation and testing. This estimate also indudes 5 trips to the 
project site to pick up concrete test cvtinders cast the previous day. 

JV. Project Management 5 I Hour I $ 125.oo I $ s2s.oo I 

!ESTIMATE TOTAL I $ 
11.125.00 I 

Responsive • Resourceful • Rellable 
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ExhibitA-3 Assignment No 3 TFC Contract No 18-099-000 

P96181153- Revision 1 
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Personnel 

SCHEDULE OF SERVICES AND FEES 
CONSTRUCTION MATERIALS ENGINEERING 

2017 

Principal, Officer, per hour ...................................... ........................................................ $150.00 
Senior Engineer, per hour ............................................................................................... $130.00 
Project Engineer, per hour ........................ .,. ........................................................................ $125 .. 00 
Project Manager, per hour .............................................................................................. $125.00 
Senior Engineering Technician, per hour .......................................................................... $60.00 
Construction Materials Technician, per hour ..................................................................... $50.00 

Transportation 

Vehicle, per trip (within 25 miles of Terracon office) ......................................................... $40.00 
Mileage (over 25 miles from Terracon office) per mile ..... .. ............................... .................. $0;60 

A fuel surcharge may be added if fuel costs increase by more than 10% during the project 
duration. 

Concrete Field Services 

Engineering technician, per hour ...................................................................................... $50.00 
Engineering technician, overtime rate, per hour ............................................................... $75.00 

Concrete Tests 

Cylinder compression test (ASTM C 31 & C 39), 4•xa", each ........................................... $16.00 
Cylinder compression test {ASTM C 31 & C 39), s·x12", each ......................................... $20.00 
Beam flexural test (ASTM C 293 or C 78), each .............................................................. $50.00 

Masonry Field Services 

Masonry technician, per hour ........................................................................................... $56.00 
Masonry technician, overtime rate, per hour .................................................................... $84.00 
Compressive strength CMU block (ASTM C 140), each ................................................. $100.00 
CMU block absorption only (ASTM C 140), each .............................................................. $75.00 
CMU Block prism compressive strength {ASTM C 1314), each ....................................... $250.00 
Compressive strength of grout prism (ASTM C 1019), each ......... ................................... $35.00 
Compressive strength of mortar cube (ASTM C 780 & C 109), each ............................... $18.00 

Responsive • Resourceful 1 Reliable 
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SCHEDULE OF SERVICES AND FEES 
CONSTRUCTION MATERIALS ENGINEERING 

2017 

Soils Laboratory Tests 

Classification 

Atterberg limits (ASTM D 4318), each .............................................................................. $60.00 
Sieve analysis (ATM C 136), each ................................................................................... $75.00 
Sieve analysis percent finer than #200 (ASTM C 117), each ........................................... $50.00 
Combined sieve analysis (ASTM C 136andC117) ........................................................ $100.00 

Compaction 

Optimum moisture I maximum dry density relations (proctors) 
ASTM 0698, each .............................................................................................. $180.00 
ASTM 01557, each ............................................................................................ $190.00 
Additional charge for Coarse Aggregate Correction (ASTM D4718) ...................... $25.00 
TX.DOT TEX 113E, each .................................................................................... $230.00 
TX.DOT TEX 114E, each .................................................................................... $180.00 
Permeability (ASTM D 5084), each .................................................................... $350.00 

Soils Field Services 

In place density I moisture test, nuclear method {ASTM D 2922/ASTM D 3017}, 
minimum 3, each .................................................................................................. $18.00 

Field gradation of lime treated soil, each .......................................................................... $45.00 
Depth check of lime treated soil, each .............................................................................. $25.00 
Soil pH value (TEX 128E) each ........................................................................................ $25.00 
Soils technician, per hour ................................................................................................. $50.00 
Soils technician, overtime rate, per hour .......................................................................... $75.00 

Asphaltic Concrete Services 

Asphalt technician, per hour ............................................................................................. $56.00 
Asphalt technician, overtime rate, per hour ...................................................................... $84.00 
Molding specimens (TEX 206F), set of 3 ......................................................................... $75.00 
Bulk specific gravity of lab molded specimens, set of 3 .................................................... $50.00 
Bulk specific gravity of core specimen (TEX 207F), each ................................................. $50.00 
Maximum theoretical density (ASTM D 2041 or TEX 227F), each .................................... $75.00 
Hveem stability (ASTM 0 1560 or TEX 20BF), set of 3 .................................................. $100.00 
Extraction and Sieve Analysis (ASTM D 2172 or TEX 210F), each ................................ $200.00 
Asphalt coring, each ........................................................................................................ $95.00 
Asphalt core thickness & density, each ............................................................................ $50.00 

Responsive • Resourceful • Reliable 
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P96181153 - Revision 1 
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Drilled Pier 

SCHEDULE OF SERVICES AND FEES 
CONSTRUCTION MATERIALS ENGINEERING 

2017 

Senior technician, per hour .............................................................................................. $60.00 
Senior technician, overtime rate, per hour ........................................................................ $90.00 

Wood Truss & Fire Stop 

Senior Technician, per hour ...... ....................................................................................... $60.00 
Senior Technician, overtime rate, per hour ...................................................................... $90.00 

Structural Steel 

Visual Inspection by CWI, per hour .................................................................................. $80.00 
Ultrasonic Testing by CWI, per hour ................................................................................ $90.00 
Ultrasonic Testing equipment, per day ............................................ Subcontractor's Cost+ 15% 
Ultrasonic Testing Trip Fee .............................................................. Subcontractor's Cost+ 15% 

Reinforcing Steel Detection 

Senior Technician, per hour ............................................................................................. $60.00 
Senior Technician, overtime rate, per hour ............... ..... ........... ... .................................... $90.00 
Hilti Ferroscan equipment, per day ................................................................................ $220.00 

Roofing. Waterproofing and EIFS 

Project Manager, Senior Roofing Professional, per hour ................................................ $125.00 
Engineering Technician-Forensics/Roofing/Waterproofing, per hour ................................ $65.00 

Responsive • Resourceful • Reliable 
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TFC Contract No. 18-099-000 
Terracon Consultants, Inc. 

Assignment No. 3 
Project No.: 16-003-5090 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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Exhibit B-3 

TFC Contract No. 18-099-000 
Project No. 16-003-5090 

Assignment No. 3 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Ryan Schultz (Name} 
5307 Industrial Oaks Blvd., suite 160 Austin, TX 78735 (Address} 
5 I 2-814-9633 (Cell#} 
R van.schultzr@terracon.com (Email) 

B. Subcontractors NONE ANTICIPATED 

I. (Name) 
(Address} 
(Cell#} 
(Email) 

2. (Name) 
(Address} 
(Cell#} 
(Email) 

3. (Name} 
(Address} 
(Cell#} 
(Email) 

4. {Name) 
(Address) 
(Cell#) 
(Email) 
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